Release Summary Sheet

Contract (PO) Number: 9911

Release Number: 56

Specification Number: 26936

Name of Contractor: ROSSI CONTRACTORS, INC.

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: DOWM - JOC - SITE WORK

Dollar Amount of Release: $142,671.76

Release Description: DOWM - JOC - SITE WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1033386
Submission Date:



CITY OF CHICAGO -
BLANI(()ET SELE?\SE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Fumish the supplles and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
10/30/2009 9911 56 26936 1033386 A 1
DELIVER TO: 88-D40 ORDERED FROM:
D40 ROSSI CONTRACTORS, INC.
CHIEF WATER ENGINEER'S OFFICE 201 W LAKE ST (EFT)

1000 E OHIO ST
CHICAGO IL 60611
Chicago, IL NORTHLAKE, iL. 60164

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 312-742-3614
PO DESCRIPTION: DOWM - JOC - SITE WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9911

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uoM COsT TOTAL COST

1 1 96896 71,335.88 usb 1.00 71,335.88
DOWM - JOC - SITE WORK

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1007 0228 0882020 0550 220550 W706 09201070 000000 00000 0000 71,335.88
1 SHIPMENT TOTAL: 71,335.88

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uom coST TOTAL COST
1 2 96896 71,335.88 usD 1.00 71,335.88

DOWM - JOC - SITE WORK

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 007 0228 0882020 0550 220550 W706 09202070 000000 00000 0000 71,335.88
2 SHIPMENT TOTAL: 71,335.88
RELEASE TOTAL: 142,671.76

APPROVWW z//u K / //2’ Z({//O

SIGNATURE "DATE 7/ f*sn/GNATURE " VWAT
= 2[4

Payment on this order will be made upon receipt of an orlginal vendor invoice form reforencing this order.
Submit the original Invoice to the departmeht péferenced above.
Mark all packages and papers with the ‘chase number.
Any deliveriss containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Speclal Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



Memorandum i ; !
) _ TO: Jamie Rhee
ﬁﬁ:f?ﬁ“ﬁ‘; ey Mayor Chief Procurement Officer
. ) Departmentjf Procuren;zt Service Wy ,
Department of Water Management /ﬁﬁ\'
John F. Spatz, Jr. FROM: %CA c ] W

Commissioner 7((; John F. Spatz, Jr.

Bureau of Engineering Services Commissioner 2/2 "o W $\? \0

Michael J. Foley

Deputy Commissioner SUBJECT: Override Request (Revised 4+28+8)
Jardine Water Purification Plant JOC Project No. S-09-055.A-3
(00 SWPP Settled Water Header Expansion Joint
Chicago, Illinois 60611 Repair near NN 43

G LA Contract No. 9911

(312) 744-5301 (FAX)

http:/fwww.cityofchicago.org/
watermanagement

Spec. No. 26936
DATE: February 2, 2010

This project is to address, as quickly as possible, emergency
repair construction work required to reduce extensive water
leakage occurring at an expansion joint inside the Settled Water
Header (SWH). Since a major portion of South Water
Purification Plant will be shut down in order to perform these
construction activities, the repairs need to be finished and
complete during a low water usage time period (winter months).
The requisition (Req. No. 46405) for funds on October 29, 2009
was prior to completion of a fully defined scope of work in
anticipation of the then current Civil and Structural Job Order
Contract (JOC) expiration date on October 31, 2009. At that
time this Department had concerns that new Job Order
Contracts would not be in place within the timeframe necessary
for repairs to be made this winter. Repairs cannot be delayed
until winter of 2011.

Bureau of Engineering Services received the request for
assistance with repairs of the SWH from Bureau of Water
Supply on 9/21/09 per attached e-mail. Bureau of Engineering
Services began to research repair solutions, gather the
necessary historical drawings, and walk the job site with SWPP
personnel. Since late October this Department has been
working with the Contractor and plant to clearly define the scope
of work (which required coordination of a partial shutdown of the
filter beds). In addition, the plant needed to identify access
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points into the SWH as well as means and procedures to
shutdown and isolate the SWH area where the repairs will be
made. If this shutdown could not be performed, repairs would
need to be made underwater utilizing divers at additional cost.
Once construction coordination with the plant's operating
personnel was accomplished the Bureau of Engineering
Services was able to complete and define the scope of work
fully in order for the Contractor to submit a construction cost
proposal. The first construction cost proposal was received
1/5/10, reviewed, with comments sent to the Contractor on
1/7/10. The second construction cost proposal (as well as final
package documents) was received 1/13/10, accepted, and the
SOR was sent to DPS.

The Department apologizes and understands that getting the
SOR to DPS reguired more time than normally anticipated.
Construction activities will begin as soon as the SOR is
released.

If you have any questions please contact Richard Patrick at
(312) 742-3614. '



City of Chicago

Department of Water Management
1000 East Ohio St

Chicago, IL 60611

Sub-Order Total: 142,671.76

Date: January 13, 2010

Disclosure of Retained Parties

A. Definitions and Disclosure Requirsments

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consuitants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees pald or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compenasation or on behaif of any person other than himseif undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: S-09-0565.A-3 SWPP Settled Water Hdr Exp Jt Repair near NN43
Specification loan or other identifying number: 26938
2. Name of Contractor: Rossi Contractors, inc.

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticibated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(aftach additional pages if necessary):

MBE RelationShip FEE(indicate
igg'gsgg WBE (attorney,lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
Ornelas Construction Company 12520 W. Horseshoe Drive MBE Subcontractor $36,000.00 Est.
New Lenox, IL, 60451 )
Rossi Contractors, Inc. 201 W. Lake Street Non Subcontractor $106,671.76 Est.
Northlake, il, 60164

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED,

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any faise incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

een withheid.

: . d////_): il

SiJ\ature Date

Tobewt Boncsi M ce Zhesideat

Title
Name (Type or Print)

Subscribed and sworn to before me

O P PPP PP LPP PP P PSS DA Ty
this_,/:&ih_ day OMZO_@;—— E LO?R%IQLDSUTLLER ‘

y v ‘ N NOTARY PUBLIC, STATE OF ILLINOIS §
Aliwra) 5( i) i " <
Notary Public Signature A MY COMMISSION EXPIRES 9/9/2013

e Penaities of peyjury , | certify that | am authorized to execute this Disclosure on behaif of the Contractor that the information disclosed herein is true and complete, and that no
informgtion h F

Disclosure Statement




